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GENERAL TERMS AND CONDITIONS OF PROCUREMENT OF FOMAS GROUP* 

1. Scope and application 
 

1.1. The General Conditions herein apply, on the whole, to all procurement relations concerning Products 
and/or Services between FOMAS, as the client, and its Contractors, unless governed by dedicated and 
customised procurement contracts specifically stipulated in accordance with the type of product and/or 
service supplied. 

1.2. The Contractor fully accepts the General Terms and Conditions herein and waives the right to 
enforce against FOMAS any of its own general terms and conditions of procurement, wherever they may 
be reported and however and/or whenever they may be notified. 

1.3. For the purposes of the General Terms and Conditions herein, the terms in capital letters listed below 
have the following meaning: 
• "Contractor": the company that has stipulated the Contract with FOMAS, as it has the necessary 
technical-professional suitability qualifications and the knowledge, know-how, capital, machinery, 
workers, and equipment suitable to guarantee the supply under procurement of the Products and/or 
Services, with full organisational autonomy and with full assumption of any business risk. 
• "General Terms and Conditions" the general terms and conditions stated herein; 
• "Contract" the General Conditions herein, the Special Terms of Contract and each Order. 
• "FOMAS": the specific company belonging to the FOMAS Group among those listed below that, as a 
Client, has stipulated the Contract with the Contractor: 
- FOMAS HOP S.p.A. 
- FOMAS S.p.A. 
- ASFO S.p.A. 
- HOT ROLL S.r.l. 
- MIMETE S.r.l. 
• "Order": the order sent by FOMAS to the Contractor governing the procurement of Products and/or 
Services. 
• "Party/Parties": FOMAS and the Contractor. 
• "Product(s)": the products subject to an Order supplied under procurement by the Contractor in 
compliance with the Specifications. 
• "Services": the services subject of an Order provided under procurement by the Contractor in 
compliance with the Specifications 
• "Specifications": all the instructions, guidelines, drawings, including executive drawings, projects, 
test requests, specifications, any requests for variations and other technical indications provided by FOMAS 
to the Contractor that are necessary or, in any event, relevant to the procurement of the Products and/or 
Services, that the Contractor declares and acknowledges as having received and that it considers sufficient 
to allow it to have knowledge of the operations to be executed, of their overall extent and of every method 
pertinent to their execution, and that it has taken them into account when drawing up the Offer, 
determining the Fees and the terms for execution of the Contract. 

1.4. The Parties may agree on amendments and additions to the General Terms and Conditions herein, 
provided they are stipulated in writing in the Order. In the event of inconsistencies between the Order and 
the General Terms and Conditions herein, the Order shall prevail. 
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1.5. In the event of any conflict or inconsistency between the General Terms and Conditions herein and 
any special provisions of specific procurement contracts stipulated between the Parties, the special 
provisions of the latter shall prevail over the General Terms and Conditions, limited to the subject matter 
of that particular procurement contract. 

2. Orders 

2.1. The Products and/or Services covered by the Contract are those indicated in the Order. 

2.2. Each Order shall include the Specifications and a reference to the policies implemented in FOMAS 
that may be applicable from time to time (if any), which the Contractor hereby undertakes to comply with. 

2.3. The Orders shall be enforceable and binding for the Parties only if stipulated in writing. The receipt 
by FOMAS of the Order countersigned for acceptance by the Contractor represents the moment in which 
the Contract between the Parties is finalised for all purposes of the law. 

2.4. The Contractor shall examine each Order upon receipt and shall notify FOMAS of any error or 
discrepancy no later than the subsequent 5 (five) working days. If the Contractor does not report anything 
within this period, or if it starts to undertake the operations necessary for the supply of the Products and/or 
Services under procurement, the Order shall be deemed accepted in any event. If the Contractor sends its 
observations within the said term, the Parties shall strive to make every reasonable endeavour to reach an 
agreement within the following 20 (twenty) working days. In the event of failure to do so, the Order shall 
be deemed null and void. 

2.5. Once the Order is accepted, the Contractor cannot cancel or change the Order without the written 
of FOMAS. Any unilateral amendments to the Order by the Contractor shall not be binding for FOMAS. 

2.6. FOMAS shall be entitled to cancel the Order at any time, giving the Contractor not less than 5 (five) 
working days' notice. Except in the event FOMAS has cancelled the Order for reasons owing to a breach by 
the Contractor, the Contractor shall only be entitled to request FOMAS for the payment of an amount 
corresponding to the part of the Products and/or Services already supplied, with the specific exclusion of 
additional expenses or indemnities of any kind. 

3. Obligations, representations and warranties of the Contractor 
 

3.1. The Contractor shall: 
a) Provide, under procurement the Products and Services in a state-of-the-art manner and in 
accordance with the Contract, the Special Procurement Terms (if applicable), the Order and the 
Specifications, in full organisational autonomy and in full assumption of any business risk;  
b) avail itself of all the equipment necessary to supply the Products and Services under procurement 
and keep it in perfect working order for the entire term of the Contract, it being understood that - unless 
otherwise agreed in writing between the Parties - FOMAS shall not transfer, nor shall it make available in 
whatsoever manner, any equipment it owns to the Contractor; 
c) submit copies of the following deliverables to FOMAS no later than 10 (ten) calendar days prior to 
the commencement date: 

(i) registration certificate from the relevant Chamber of Commerce, Industry and Handicrafts, 
updated to the day of conclusion of the Contract; 

(ii)  self-certification of possession of technical-professional suitability pursuant to and for the 
effects envisaged in Article 47, Presidential Decree No. 445 dated 28 December 2000 and 
in Article 26, paragraph 1 letter a) 2), Legislative Decree 81/08, as amended and 
supplemented; 
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(iii) all of the information and deliverables required by FOMAS as part of its Environment and 

Safety Management System and all of the information needed to prepare the Interference 
Risk Assessment Document (D.U.V.R.I.); 

(iv) name, personal data and duties of the persons appointed as "employer", "person in charge 
of the prevention and protection service" and "person in charge" of the Contractor pursuant 
to Legislative Decree 81/08; 

(v) list of the employees and associates that shall be employed by the Contractor for the 
execution of the works and deliverables certifying the adequate education and professional 
training, as well as the psycho-physical suitability (certified by the competent doctor), of the 
same for the performance of the tasks covered by the Contract; 

(vi) the social security compliance document (D.U.R.C.) updated no more than 3 (three) months 
from the date of Contract signing, or a dedicated self-declaration by the Contractor attesting 
to the regular, proper and punctual payment of salaries, social security and insurance 
contributions related to the employees; 

(vii) risk assessment document (D.V.R.), or a dedicated self-certification pursuant to Legislative 
Decree 81/08, prepared by the Contractor's employer; 

(viii) where applicable, Operational Safety Plan (O.S.P.) prepared by the Contractor's employer also 
as a consequence of the Safety and Coordination Plan (C.S.P.), if any, related to the individual 
worksite concerned; 

(ix) declaration by the Contractor's employer that it is not subject to suspension or debarment 
measures pursuant to Article 14, Legislative Decree 81/08; 

d) if the supply, under procurement, of the Products and/or Services is subject to specific prescriptions 
dictated by Italian and/or foreign regulations (e.g. governing safety, pollution, country of origin, etc.), to  
obtain all the necessary deliverables to prove compliance with said regulations. The deliverables must be 
kept by the Contractor for a period of not shorter than 10 (ten) years and must be promptly submitted to 
FOMAS, upon its request, also in English if necessary. In particular, where applicable, the Contractor 
undertakes to ensure that the Products are imported in observance of the measures to safeguard the legal 
placing on the market of goods coming from third countries in full compliance with the obligations, 
measures and payments envisaged by the Customs Consolidation Act (Presidential Decree 43/1973, 
subsequent amendments and additions). Consequently, the Contractor hereby declares and guarantees, 
as of now, that it has all the rights necessary to validly transfer the Products to FOMAS and undertakes to 
provide all the related deliverables, where necessary also in the English language or, in any event, in 
compliance with the specific regulations applicable from time to time. The Contractor must impose similar 
obligations on its sub-suppliers, if any. Within the deadlines envisaged in the relevant applicable technical 
standards, the Contractor must also submit to the Works Supervisor (if appointed) all the necessary 
certifications regarding what has been executed pursuant to the regulations in force, as well as the 
certificates and approvals of the materials and machinery installed in compliance with the technical 
standards in force and the EU regulations. In the event of breach, falsehood, misrepresentation or breach 
of the declarations and guarantees submitted by the Contractor, FOMAS shall have the right to terminate 
the Contract with immediate effect, pursuant to Article 1456 of the Italian Civil Code, and to return to the 
Contractor, solely at the Contractor's expense, any sums received, without prejudice to its right to 
compensation for any damage suffered; 
e) put in place every working process to ensure the expected quality of the Products and/or the 
Services provided. In particular, if requested, the Contractor undertakes to certify the Product, 
guaranteeing that it has been processed, produced and controlled in accordance with processes that 
guarantee the compliance of the Product with what has been agreed. Where required, the Contractor also 
undertakes to implement a Product traceability system; 
f) mark, package and identify the Products in accordance with the Specifications; 
g) identify the Products with the related code, if any, attributed to them by FOMAS and quote that 
code in all deliverables related to the supply, including the Order, invoices, transport deliverables, quality 
and compliance certificates and identification labels; 
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h) in the event of open or recurring Orders, maintain at its own expense and for the entire term of the 
Contract, in compliance with the specific regulations applicable from time to time, an adequate reserve 
stock of Products or spare parts equal to FOMAS' average monthly requirements. In the event of breach, 
FOMAS reserves the right to charge the Contractor for the costs incurred in sourcing the Products or spare 
parts elsewhere; 
i) ensure that, at any time, the personnel appointed by FOMAS can have access to its production site 
to execute inspections to verify compliance with the contractual commitments undertaken, with the right 
to view the relevant deliverables and, where possible, extract a copy, in compliance with the specific sector 
regulations that may be applicable. Said inspections can also be executed, if necessary, with the presence 
of FOMAS customers and/or third-party inspectors. The Contractor shall submit any information and/or 
assistance necessary for the proper execution of the inspection and/or to establish the progress and 
methods of execution of the works. Without prejudice to t h e foregoing, Article 1662 of the Italian Civil 
Code shall apply in any e v e n t ; 
j) notify FOMAS of any organisational changes that may affect the Contractor's quality system; 
k) take into account the logistical and environmental characteristics of the Delivery Site (as defined 
below) and scrupulously observe the protocols, regulations and policies implemented there by FOMAS; 
l) scrupulously observe all operating instructions implemented by FOMAS as part of the 
its own Environment and Safety Management System; 
m) stipulate appropriate insurance policies with leading companies to cover all risks related to the 
supply of Products and/or Services under procurement - also in terms of covering risks related to 
construction sites, where applicable - and keep them in force at least for the entire term of the 
Contract. 

3.2. The operations under the Purchase Order shall be executed by the Contractor's workers who are 
specifically trained, appointed and authorised, in full organisational autonomy and without a n y 
subordination to FOMAS. The term "worker", here and elsewhere in the General Conditions herein and/or 
in the Contract, must be interpreted in accordance with the definition in Article 2.1, letter a), Legislative 
Decree 81/08. 

3.3. The Contractor declares and warrants that it is, and shall remain, solely and exclusively liable towards 
its workers for all obligations inherent in or connected to the respective employment relationship pursuant 
to the applicable collective and/or individual regulations and collective bargaining agreements in force, 
including obligations in respect of wages, contributions, pensions, social security and insurance. 

 
3.4. The Contractor also declares and guarantees that: 
a) its workers do not have, nor shall they have, any right to legitimately claim any kind of benefit 
whatsoever from FOMAS related to their category, classification level, function and duties performed, 
economic treatment and/or advantages; 
b) cannot and shall not be able to legitimately claim to be an employee of FOMAS, or request to be 
recruited, reinstated, hired and/or make any other right or claim whatsoever against FOMAS, nor can any 
such assertions be made by third parties, including tax authorities and social security and insurance 
institutions related to these workers; 
c) cannot and shall not be able to legitimately claim the re-classification of their relationship with 
FOMAS as a subordinate employer or as a coordinated and continuous collaboration of a personal nature 
or, in any event, of a different type. 
The Contractor warrants, also pursuant to and in accordance with Article 1381 of the Italian Civil Code, that 
none of the above claims and demands shall be made by its workers against FOMAS and undertakes to 
indemnify and hold FOMAS entirely harmless against any damage, prejudice, disbursement and/or loss it 
may suffer consequent to the breach of the above. 
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3.5. The Contractor declares that it does not avail itself of illegal or of underage workers or labour 
subjected to degrading work conditions. To this end, the Contractor declares that it complies with all 
applicable regulations on safety and hygiene in the workplace and with the regulations on working hours, 
rest and holidays. The Contractor declares and undertakes to remunerate its workers in compliance with 
the provisions of the applicable laws and of the national or territorial collective labour agreements and, in 
any event, in a manner proportionate to the quantity and quality of the work performed. 

3.6. The Contractor represents and warrants to FOMAS, for itself and on behalf of its subsidiaries, if any 
that: 
a) the supply of the Products and/or Services under procurement is not precluded by any applicable 
legislation; 
b) it undertakes to comply with all laws and regulations of the European Union and the United States, 
as well as any other applicable laws and regulations governing corruption, competition laws, import and 
export controls, trade and economic sanctions, money laundering and terrorist financing; 
c) it has not engaged and shall not engage in any operation, conduct or practice that would constitute 
a breach under the afore-mentioned laws; 
d) it has obtained all necessary permits and licences, declarations and authorisations, also pursuant to 
EU Regulation 2021/821 dated 20 May 2021 setting up a Union regime for the control of exports, brokering, 
technical assistance, transit and transfer of dual-use items, as amended and supplemented; 
e) it is not included in the main national and international lists of persons subject to embargoes,  
sanctions or restrictions in general and undertakes not to provide access to the Products and/or Services, 
nor to make them available in any way, to legal entities/individuals included in such lists; 
f) it shall comply with all applicable import, export, and re-export regulations governing economic 
sanctions, boycott regulations, orders, and regulations including, but not limited to, the U.S. Department 
of Commerce's Export Administration Regulations ("EAR"), the U.S. Department of State's International 
Traffic in Arms Regulations ("ITAR"), the U.S. Department of Treasury's Office of Foreign Assets Control 
("OFAC"), and any regulations, orders or decisions adopted by the European Union. 
Upon request, the Contractor shall provide FOMAS with adequate proof of compliance with the obligations 
under the afore-stated sections. 

3.7. Notwithstanding the above provisions, the Contractor specifically acknowledges and accepts that 
a) FOMAS shall not accept any Product and/or Service from, or otherwise relating to, countries subject 
to embargo or other trade restrictions (total or partial), imposed by the European Union, the United States 
of America or any other national or international authority (as applicable); 
b) the issue of Orders and the acceptance of Products and/or Services shall in any event be subject to 
the positive outcome of any checks envisaged by law or suggested, on a case by case basis, depending on 
the actual situation. If the outcome of the checks is negative, or if the information necessary to execute 
such checks is not provided, FOMAS may, at its sole discretion, revoke an Order or not accept the Products 
and/or Services without any obligation or consequence. 

 
3.8. The provisions of Article 3 herein shall also apply to any sub-contractors appointed by the Contractor. 

4. Fees and Payments 

4.1. The remuneration for the supply of the Products and/or Services under procurement is as envisaged 
in the Order (the "Fees"). 
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4.2. The Fees are stated in Euro, net of applicable taxes (e.g. VAT or other levies), unless otherwise 
envisaged in the Order or agreed in writing between the Parties. 

4.3. The Fees have been defined based on an assessment of the individual operations that the 
Contractor must perform for the supply under procurement of the Products and/or Services, taking 
into account their technical requirements and those to be submitted, unless otherwise envisaged in 
the Purchase Order or agreed in writing between the Parties. The Fees shall be understood as a lump 
sum, not per unit, and shall not be subject to variation, e.g. due to increases in the cost and/or quantity 
of the goods, materials and/or components used for the supply of the Products and/or Services. The 
Fees shall therefore compensate all works, supplies (also, by way of example only, in terms of any 
increased quantities of materials necessary for the execution of the works required for the supply of 
the Products and/or Services with respect to what has been quantified in the Specifications and the 
services that the Contractor shall perform in order to execute such works in a state-of-the-art manner 
and submit them promptly, ready for use, even if such works, supplies and services are not specifically 
stated in the Contract, Order or Specifications). To this end, the Contractor hereby declares and 
acknowledges that the Fees are remunerative and inclusive of all services, supplies, circumstances, 
charges and risks, also related to variations in cost and/or quantity of materials used, and hereby 
waives, as of now, also in specific exemption from Articles 1467 and 1664 of the Italian Civil Code, any 
further remuneration and/or extension of the agreed terms, also in the event of unforeseen difficulties 
inherent in the above conditions and of differences in the conditions themselves related to the 
provisions agreed. Without prejudice to the foregoing, in the event of circumstances that, in the 
Contractor's opinion, could lead to a significant deviation - either in excess or in underpayment - from 
the Fees, the Contractor shall promptly notify FOMAS and the Works Supervisor (if appointed) in writing, 
for their assessment. Moreover, the Fees cover all expenses for any reason related to the Contractor's 
workers, including, but not limited to, travel, boarding and lodging expenses. 

4.4. Unless otherwise envisaged in the Purchase Order or agreed in writing between the Parties, FOMAS 
shall pay the Fees based on regular progress reports ("sal"), prepared by the Contractor in accordance with 
the intervals indicated by FOMAS, by bank transfer within 120 (one hundred and twenty) days from the 
end of the month when the invoice is issued + 20 (twenty) days. 

4.5. Disbursement of the Fees shall not be deemed as acceptance of the Products and/or Services, in 
whole or in part, pursuant to and for the purposes of Articles 1662 and 1665 of the Italian Civil Code. 

 
4.6. FOMAS shall have the right to suspend, interrupt or reduce the disbursement of the Fees, at its 
sole discretion, in the following events: 
a) disputes and/or reservations of a technical/constructive nature governing the Contractor's 

performance, 
within the limits of their economic relevance; and/or 

b) delay in the contractual delivery of the Products and/or Services of at least 5 (five) working days 
related to the agreed terms; and/or 

c) breach of Articles 3.1. to 3.6. of the General Terms and Conditions herein. 
In any event, the due date and commencement of the payment terms for any credit of the Contractor shall 
be subject to the proof of payment of overdue salaries and other amounts due to the Contractor's workers 
and any subcontractors, as well as to the proof of payment of insurance and social security contributions 
and to the proof of payment of the materials used. 

4.7. The Contractor shall not be entitled to offset any amounts not disbursed by FOMAS against any sums 
owed to the Contractor by FOMAS for any reason whatsoever. 
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4.8. Any costs or expenses that the Contractor may incur for the purpose of collecting the Fees shall be, 
and shall remain, the sole liability of the Contractor. Any inclusion of such expenses on the invoice shall be 
excluded. 

5. Time schedules and penalties 

5.1. The Contractor undertakes to commence execution of all operations necessary for the supply of the 
Products and/or Services under procurement promptly, as from the date of signing of the Contract and in 
compliance with the specific time schedules stated in the Purchase Order. 

5.2. Without prejudice to the right of FOMAS to avail itself of the compensation remedies under Article 
1662 of the Italian Civil Code, the Contractor undertakes to execute the works in a way as to provide full 
assurance of compliance with the contract provisions. 

5.3. FOMAS may unilaterally establish an extension of the deadline, also exclusively on account of the 
Variations (as defined below), as long as they are not significant, without the Contractor having any right 
to increase the Fees or to receive any indemnity for the mere extension, hereby derogating from Articles 
1467 and 1664, second paragraph, of the Italian Civil Code. 

5.4. Apart from Events of Force Majeure (as defined below), if the Contractor is objectively unable to  
comply with the contractually agreed terms due to unforeseen and unforeseeable causes beyond its 
control - including delays attributable to third parties -, these deadlines shall be extended accordingly by 
mutual agreement between the Parties and in writing, provided that the Contractor has notified FOMAS, 
through a registered letter with return receipt or through certified email (PEC), immediately on the 
occurrence of such circumstances and has taken all reasonably practicable measures to mitigate the 
effects. In any event, once the period of extension of the Contract execution terms legitimised by a Force 
Majeure Event or an agreement of the Parties has elapsed, any further unjustified delay shall be the 
exclusive liability of the Contractor, with the application of the related contract-based penalties. 

5.5. The deadlines stated in the Contract must be deemed imperative for FOMAS and their non- 
observance by the Contractor, for reasons other than Force Majeure Events, s h a l l entitle FOMAS to apply 
the penalties for delay indicated in the Purchase Order. If the Order does not foresee anything in this 
regard, and without prejudice to any different written agreement between the Parties, FOMAS shall be 
entitled to apply penalties for delay corresponding to 1% (one percent) of the Fees for each day of delay. 
The total amount of the penalties for delay cannot, in any event, exceed 10% (ten per cent) of the Fees. 
This is without prejudice, in any event, to the right of FOMAS to take action for any consequential damage 
suffered, if the liability for the delay is ascribable to the Contractor; furthermore, if the failure to supply 
within the established terms gives rise to disputes against FOMAS by its final customers, FOMAS shall be 
entitled to recover such additional costs, if any, from the Contractor in relation and limited to, the specific 
operations assigned under the Contract. 

5.6. In the event of a breach with the contractually agreed provisions, and without prejudice to all 
the foregoing, FOMAS shall, in any event, have the right to procure all or part of its supplies from 
alternative contractors, charging the Contractor - with regard and limited to, the specific operations 
assigned under the Contract - for the higher charges and costs incurred by it. 

6. Provision of materials necessary for the supply of Products and/or Services under 
procurement 
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6.1. All components and, in general, all elements functional for the execution of the works necessary 
for the supply of the Products and/or Services detailed in the Order and/or Specifications must be 
delivered at the place of delivery indicated in the Order (the "Place of Delivery"). 

6.2. The Contractor shall supply the components and, in general, all the functional elements for the 
realisation of the works, scrupulously complying with the provisions of the reference regulations in force, 
and shall submit all the necessary deliverables, referring to its own supply, to enable the appointed 
work-force to verify all the certifications of the materials in compliance with the regulations in force. 

7. Variations 

7.1. In the event FOMAS requests changes and/or variations to be made during work in progress related 
to the Purchase Order, i.e. the request to execute additional works that differ from those specified in the 
Purchase Order (the "Variations"), the Contractor hereby undertakes, at all times, to implement such 
works even if above one-sixth of the Purchase Price and in specific exemption from the provisions of Article 
1661 of the Italian Civil Code. In this regard, the Contractor declares that its business organisation is such 
that it can also execute Variations for amounts exceeding one-sixth of the Fees. The Contractor cannot vary 
the project or introduce changes to it without the prior written consent issued by FOMAS. 

7.2. FOMAS shall notify the Contractor of the Variations in writing, with due notice, providing the 
necessary Specifications. The Contractor may make observations related to the proposed Variations within 
and no later than 5 (five) working days of the request by FOMAS. Failing this, FOMAS shall consider the 
Variations as accepted. The Variation works executed by the Contractor without a prior written request 
from FOMAS shall not be accounted nor shall they provide the right to any remuneration, without prejudice 
to the right of FOMAS to proceed, at the Contractor's expense, with the demolition of the same and without 
prejudice to compensation claim for the damage suffered. 

7.3. Unless otherwise envisaged in the Order or agreed in writing between the Parties, the Fees for such 
Variations shall be determined based on unit prices, calculated in good faith between the Parties. 

7.4. In general, no work shall be implemented on a hire purchase basis. In the event of need to execute 
such type of work, subject to a specific agreement between the Parties, the persons in charge of the 
execution of hire-purchase work must be suitably qualified and the equipment must be in perfect state of 
use and provided with all the accessories necessary for its proper functioning. 

7.5. Through the document authorising a Variation, the Parties may agree in writing on a possible 
extension of the provisions of supply under procurement for the Products and/or Services. In the absence 
of such specific agreement, such terms shall not be deemed extended. 

7.6. No further remuneration shall be due for any Variation that does not entail, for the Contractor, an 
increase in costs or execution times with respect to those originally envisaged in the Contract.  In any event, 
any change related to the quantities of auxiliary materials, labour and equipment necessary for the 
execution of the works with respect to those budgeted by the Contractor shall not be deemed as Variations. 

8. Building works 
 

8.1. To the extent that the procurement of the Products and/or Services involves the execution of building 
works in general, the following specific provisions shall apply: 
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8.2. Without prejudice to the obligations under Article 3, the Contractor shall: 
a) take care of the execution and maintenance of the provisional works necessary or appropriate for 
their execution, such as signalling and excavation, fences, internal distribution networks for water supply 
and electric power, canopies and sheds for the storage of materials; 
b) cooperate in the verification of the design and technical deliverables in all their parts. The Contractor 
shall therefore be obliged to exercise due diligence in reporting any breaches of regulations and shall  
promptly take action, subject to the approval of the Works Supervisor (if appointed) in order to resolve 
said breaches; 
c) execute earth-moving operations and any other obligation related to the preparation of the worksite 
governing the scope of the works, availing itself of the best equipment to ensure the proper and timely 
execution of the subject matter of the Contract, as well as the fencing of the worksite with the materials, 
in agreement with the Works Supervisor (if appointed); 
d) maintain the cleanliness and upkeep of the worksite, also to make the transit safe for the circulation 
of vehicles and persons assigned to the works, concerning what is generated and the Contractor's liability; 
e) check distances, heights and alignments of all construction elements, so that no discrepancies with 
the Specifications are noted upon completion; 
f) comply with the drawings stated in the Specifications; 
g) manage the provision, installation and maintenance of warning signs and night lights at the 
prescribed locations and the fulfilment of any other safety requirements formulated by the Works 
Supervisor (if appointed); 
h) notify the Works Supervisor (if appointed), within the deadlines set by the latter, of all relevant 

information on the use of labour; 
i) arrange for the payment of any taxes and duties related to the work materials or equipment under its 

scope; 
j) enforce, in the execution of the works, procedures, precautions or measures deemed necessary or 
suitable to guarantee the life and safety of the workers assigned to or employed at the worksite, of the 
persons and of third parties in general, as well as guarantee the integrity of all public and private property, 
properly executing the applicable legal regulations; 
k) comply with all applicable site and workplace safety regulations; 
l) arrange, under its scope and expense, for the supply and installation, on the work site, of the 
appropriate signs indicating the work and the regulatory night and day signs; 
m) to lift and remove, at under its scope and expense, all the water present, both groundwater and 
surface water, for the entire period of the works with suitable pumps and special equipment (  well-point or 
similar), adopting the appropriate systems to discharge excess water; 
n) make use of specialised technical workers, also in management positions, such in number and 

qualification as to enable the work to be executed in a state-of-the-art manner on time and in 
accordance with the Contract; 

o) take the necessary conservation and protective measures until the intervention of the competent 
Public Security authorities, in the event of the discovery of hazardous objects or material (such as weapons 
or explosives), war ordnance and/or relics of historical archaeological interest; 
p) in the event of infringement of safety regulations, take all steps and measures, including 
disciplinary actions, necessary to put an end to such infringements, against its employees, workers, 
subcontractors, staff or associates. The above also upon the request of the Works Supervisor 
(if appointed) or directly by FOMAS; 
q) when requested by the Works Supervisor (if appointed) or by FOMAS, justify with t h e necessary 
deliverables, the actual origin of the materials and subject them, at its own expense, to the normal 
regulatory tests, in order to ascertain their quality and strength; 
r) materials for which the origin, type or brand is not specified in the Contract, follow the instructions 
that shall be provided at the time of the order either by the Works Supervisor (if appointed) or directly by 
FOMAS. 
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8.3. FOMAS reserves the right to appoint a Works Supervisor, as well as to replace him or her, even 
several times, without the Contractor's consent, subject to a related notification in writing. Furthermore, 
pursuant to the provisions of Section IV, Legislative Decree 81/2008, FOMAS shall appoint a coordinator  
during the planning and execution stage, who shall be in charge of drawing up the safety and coordination 
plan (P.S.C.). 

8.4. Without prejudice to the Contractor's responsibilities pursuant to the Contract and by law, the 
Works Supervisor shall act as FOMAS' representative limited to the technical issues of the relationship 
between FOMAS and the Contractor, also taking into account the Order and the Specifications. The Works 
Supervisor shall have the power to control and verify the execution, in compliance with the Contract and 
in a state-of-the-art manner, of the operations functional to the supply under contract of the Products 
and/or Services. In implementing the operation, the Works Supervisor shall provide the Contractor with all 
technical instructions that are deemed advisable, as well as with all the instructions and service orders 
necessary for the work to be executed in a state-of-the-art manner, with particular reference to compliance 
with laws, regulations and any other regulatory act or administrative measure of any kind and nature that 
envisages compulsory prescriptions for work execution. 

8.5. In no event shall the instructions provided by the Works Supervisor, also related to the quality and/or 
quantity of the materials used in the Contract, release the Contractor of its liability. On the other hand, 
baseless reservations or refusal to execute operations that are by law entrusted to the work supervisor's 
determination shall constitute serious breach on the part of the Contractor, with consequent right of 
FOMAS to terminate the Contract with immediate effect pursuant to Article 1456 of the Italian Civil Code, 
without prejudice, in any event, to the right to compensation for consequential damages suffered. 

8.6. Without the specific written authorisation issued by FOMAS, the Works Supervisor shall not: request 
and/or order variations, execute verifications in compliance with Articles 1665 or 1666 of the Italian Civil  
Code, arrange extensions of the delivery terms and/or extensions of the works, authorise the execution of 
works on a time and materials basis or to measure and the payment of the same, and as a general rule, in 
no way can the Works Supervisor bind FOMAS with his/her own decisions, in any form whatsoever. 

8.7. The powers of the Works Supervisor also include taking delivery of the progress reports ("sal") 
prepared and signed by the Contractor, registering them with his signature and delivery date, and 
forwarding them to FOMAS. 

8.8. The Works Supervisor shall have the right to reject materials and in general equipment and supplies 
that do not comply with the provisions of the Contract or, in any event, are not suitable for the successful 
execution of the works. Materials rejected by the Works Supervisor must be removed from the site 
immediately. Acceptance at the worksite shall not prejudice the right of the Works Supervisor and FOMAS 
to reject at any time, and until the works have been checked, any materials and supplies in general that 
are found to be flawed. 

8.9. The Contractor must appoint, notifying it in writing to FOMAS, its own representative as 
Site Manager, chosen from among professionals with the necessary skills and capabilities for the Products 
and/or Services to be supplied under the Contract and for the works required. The Site Manager shall liaise 
with the Works Supervisor, oversee and coordinate the execution of the works as well as the operation of 
the site, the workers, the execution of provisional works, the use of machinery and equipment and 
whatever else is necessary for the best success of the works. The Site Manager shall be in charge of 
enforcing accident prevention regulations on the site and in the other areas involved in the works and shall 
be directly liable for any accidents and handling. The Contractor shall hold the Works Supervisor and Fomas 
harmless against any civil and criminal liability as it has all the needed powers to implement said activities. 
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The Site Manager must always be available on site during working hours. Any replacement of the Site 
Manager by the Contractor must be notified in advance and in writing to FOMAS. 

 
8.10. The following deliverables shall be kept on site for the accounting of the works: 
a) accounting ledger, in which all the elements necessary for the recording of the works performed 
shall be entered in accordance with the percentages of the works listed in the work plan; 
b) work logbook, in which all circumstances affecting the progress of the work shall be recorded, such 
as weather conditions, workers attendance, work progress, suspensions, resumptions and extensions. In 
particular, the work log, prepared by the Works Supervisor, shall record: 
- start of work; 
- suspension and resumption of work; 
- completion of works; 
- instructions provided to the Contractor and any reservations of the Contractor; 
- provisional verifications of contracted works. 
The above-mentioned deliverables shall be kept by and under the scope of the Site Manager, and jointly 
signed with the Contractor. 

9. Delivery and verification 

9.1. The Contractor shall notify FOMAS in writing about the completion of the works necessary for the 
supply of the Products and/or Services. Within 15 (fifteen) calendar days of the receipt of the above- 
mentioned notification, FOMAS shall start a check of the works, also with the support of its own 
technicians, if necessary, taking into account the provisions of the Purchase Order and the Specifications. 
For the purposes of the inspections, the Contractor must submit to FOMAS in good time all the deliverables 
envisaged in the specific applicable standards and requested by the latter, including, as way of example: 
as-built drawings, final inspection reports, work completion certificates, certificates of regular execution, 
quality certificates, declarations of systems compliance, use and maintenance booklets, safety certificates, 
energy performance certificates, guarantee certificates, lists of works to be completed, test certificates of 
all elements built on site in accordance with the provisions of the NTC2018 standard, etc. 

9.2. Within 30 (thirty) calendar days of the end of the inspections, FOMAS shall prepare a report that it 
shall send to the Contractor, in which it shall indicate any breach and flaws found with respect to what is 
described in the Purchase Order and/or Specifications, also related to delays. In this event, the Contractor 
must eliminate the detected non-compliance and flaws within the specific term assigned by FOMAS. The 
inspection of the works shall be deemed positive only once FOMAS, directly or through the Works 
Supervisor, has ascertained the regular execution of the works and the solutions provided. In the event of 
any delay or refusal by the Contractor in the execution of such works, FOMAS shall be entitled to resolve 
the issues directly or through a third party, at the Contractor's direct expense. In such event, the provisions 
o f Article 9.4 apply. 
The guarantees envisaged in Articles 1667, 1668 and 1669 of the Italian Civil Code remain unaffected in 
favour of FOMAS. 

9.3. The Contractor must submit the worksite and location back to FOMAS, cleared and free of people 
and/or equipment not pertaining to FOMAS, bearing all demobilisation and cleaning charges, within 
15 (fifteen) calendar days (i) subsequent to the works having been checked with a fully positive 
outcome or (ii) subsequent to a specific request by FOMAS (the "Clearance"). In no event shall the 
Contractor be entitled to retain the site. In the event the Contractor delays or obstructs the delivery: 
a) each day shall be subject to the penalties envisaged in Article 5.5, except for the compensation for 

any consequential damage; and 
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b) FOMAS, being expressly and irrevocably authorised to do so by the Contractor, from this moment 
in time, shall have the right to take possession of the worksite and of everything pertaining thereto, without 
any waiver for any damage suffered, by means of a simple report, to be prepared also by a Notary Public 
and in the presence of two witnesses, even without any Contractor's representatives in attendance. 

9.4. Upon completion of the Clearance, the Contractor shall be relieved of any obligations pertaining to 
ordinary and/or extraordinary maintenance, and to the repair of flaws or breakages deriving in any event 
from wear and tear, and from any obligations of custody of the same. The liability towards third parties 
and goods is also transferred to FOMAS. 

10. Proprietary rights 

10.1. The supply of Products and/or provision of Services under procurement does not entail the transfer 
of any intellectual or industrial property rights under ownership of FOMAS to the Contractor or to third 
parties, nor the constitution or concession of any related right of use or exploitation. Said provision shall 
remain fully enforceable even in the event of termination of the Contract, irrespective of the cause. 

10.2. Without prejudice to the exceptions envisaged and permitted by law, FOMAS reserves the right 
to use images, photographs, drawings, audio and/or video reproductions or other audio-graphic 
material related to the Products, Services and/or their production or supply process in any way and in 
any form - including, as a mere way of example, their publication and sharing on LinkedIn®, YouTUBE®, 
Instagram® or other social networks - for information, education and/or promotional purposes, subject 
to an advance notice to the Contractor. 
Without the prior written consent of FOMAS, the Contractor may not take or use and/or publish 
photographs, audio and/or video recordings, or use images, photographs or any other audio-graphic 
material related to the Products, the Services and/or their production or supply process, in any way, in 
any form and for any purpose. 
The Contractor must also undertake to ensure that its own employees, external associates and anyone else 
who operates on its behalf and in its name, complies with the above provision, assuming all liability and 
holding FOMAS harmless against any prejudicial consequences deriving from the breach of the section 
herein. 
FOMAS reserves all rights to the exclusive use of trademarks, distinctive signs, patents and other 
intellectual and/or industrial property rights that it owns. Unless otherwise explicitly agreed in writing 
between FOMAS and the Contractor, the latter cannot in any way use, exploit or, in any event, make use 
of these rights to pursue its own personal and/or commercial purposes, not even occasionally and not even 
free of charge. 
If FOMAS provides its consent, the supplier must nevertheless scrupulously comply with the legal limits 
and confidentiality obligations. 

10.3. FOMAS reserves full ownership of any document made available to the Contractor. These 
deliverables may neither be reproduced, nor made known by the Contractor to third parties, nor used in 
any other way without the written authorisation of FOMAS, without prejudice, however, to FOMAS' right 
to claim compensation for any prejudice suffered. 

11. Warranty 

11.1. Without prejudice to the provisions of Articles 1667, 1668 and 1669 of the Italian Civil Code, the 
Contractor warrants that the Products and/or Services are fit for their intended purpose and that they are 
devoid of any non-compliance with the Specifications. 
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11.2. Irrespective of the warranties granted, the Contractor shall nevertheless remain liable for  all 
concealed flaws, at any time identified, which impair the intrinsic and essential qualities of the Products 
and/or Services to such an extent that they jeopardize or compromise, in whole or in part, the purpose for 
which they are intended. 

12. Force majeure 

12.1. For the purposes of the section herein, Force Majeure Events shall mean exceptional circumstances, 
measures issued by governmental authorities, wars, insurrections, earthquakes, floods and other natural 
disasters, epidemics and pandemics or other similar circumstances which are beyond the control of the 
Party invoking them and which cannot be avoided by that Party even with ordinary diligence. 

12.2. The Party invoking the Force Majeure Event shall promptly - and in any event no later than within 
five (5) calendar days - notify the other Party in writing, providing all relevant details. Agreed delivery 
periods and deadlines shall be extended accordingly. Each Party shall strive to make every reasonable 
endeavour to mitigate the consequences of the Force Majeure Event. 

12.3. If the Force Majeure Event lasts longer than 60 (sixty) calendar days, the Party not affected by the 
Force Majeure Event shall be entitled to terminate the Contract with immediate effect. 

13. Liability 

The Contractor undertakes to indemnify and hold FOMAS totally harmless against any damage - whether 
direct or indirect (as way of example, in terms of loss of profit, total or partial business interruption, 
reduction in efficiency, failure to stipulate contracts or loss of customers, business opportunities or 
goodwill, reputational damage, etc.), cost, expense (including any legal expenses) - that FOMAS may suffer, 
in any way or manner, related to the Contract, consequent to the Contractor's breach of its obligations, 
pursuant to and for the purposes of Article 1223 of the Italian Civil Code. 

14. Termination and withdrawal 

14.1. FOMAS has the right to terminate the Contract in the event the Contractor does not fulfil its 
contractual obligations and does not remedy them within 15 (fifteen) calendar days of the receipt of the 
notification from FOMAS disputing the breach. 

14.2. Notwithstanding the foregoing, in addition to the specific events envisaged in the General Terms and 
Conditions herein that entitle FOMAS to terminate the Contract with immediate effect, FOMAS shall also  
have the right to terminate the Contract with immediate effect pursuant to Article 1456 of the Civil Code 
if the following circumstances occur 
a) if the Contractor ceases or terminates its business; 
b) in the event the Contractor is involved in insolvency, voluntary liquidation, composition with 
creditors, bankruptcy or is involved in other insolvency proceedings; 
c) in the event the Contractor has attained the maximum amount of penalties for delay envisaged in 

Article 5.5; 
d) in the event the Contractor is liable, in the undisputable judgement of FOMAS, for what can be 
deemed serious breaches of the specific applicable regulations on health and safety in the workplace 
and/or of the operating instructions implemented by FOMAS as part of its Environment and Safety 
Management System, with the corresponding right of FOMAS to immediately remove the Contractor and 
its workers; and/or 
e) if the Contractor is in breach of Articles 3.1.d), 3.1.m), 3.2., 3.3., 3.5., 3.6., 9.1., 15., 16, 17, and 21. 
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14.3. Following the termination of the Contract, for whatever reason, the Contractor shall return to 
FOMAS the respective Confidential Information (as defined below) and, where applicable, all equipment, 
test machinery and other assets in FOMAS' possession. The Contractor shall bear the ordinary and 
reasonable costs for the return of such goods. The goods in question shall be fully functional and 
undamaged, except for ordinary wear and tear; otherwise, the Contractor shall bear all costs necessary for 
their repair or replacement. 

14.4. In all events of early termination of the Contract due to the Contractor's breach, FOMAS shall be 
entitled to compensation for the consequential damages suffered, direct and indirect. Moreover, FOMAS 
shall be entitled, or request third parties, to execute the pending works which are the subject of the 
Contract and whose costs shall be debited to the defaulting Contractor as part of the indemnifiable 
damages. Without prejudice, however, to the application of Article 9.3, the Contractor must proceed, 
under its scope and expense, to dismantle the equipment and work machinery at the work-site within 10 
(ten) calendar days of the actual date of termination, even if said dates are disputed by the Contractor, by 
making the hardware available to FOMAS. The Contractor must provide all the necessary cooperation to 
FOMAS in order to allow the transfer to a possible new contractor, by way of example only, submitting a 
list to FOMAS of what has been subcontracted at the time of termination. 

14.5. In no manner shall FOMAS' choice not to terminate the Contract under the above sections be 
interpreted as an implicit acceptance or admission that the non-fulfilment by the Contractor is not serious 
or irrelevant and, therefore, as an implicit waiver of its rights. 

14.6. In the event of termination by FOMAS pursuant to Article 1671 of the Italian Civil Code, the 
Contractor shall have the right to receive a full all-inclusive payment, thus waiving any further claims: 
a) share of the Fees corresponding to the works performed and verified under the Contract; 
b) the Fees for any materials or manufactured goods on the construction site, to be calculated in good 
faith with FOMAS, which FOMAS deems to be taken over; 
c) the reimbursement of expenses incurred and directly related to the conclusion and termination of 
the Contract and registrations for the portion pertaining to works not performed. 
The payment of the provisions of the Article herein is not a condition, but a consequence, of 
termination and is subject to the prior return of the FOMAS’s manufacturing facility and the 
construction site. 

14.7. FOMAS can request the Contractor to suspend the supply of Products and/or Services for a maximum 
cumulative period of 30 (thirty) calendar days. In this event, FOMAS shall be entitled to obtain the delivery 
of what has already been executed, if any. FOMAS can request the Contractor to resume operations at any 
time. 

15. Subcontracting and Assignment of the Contract 

15.1. The Contractor shall not subcontract, in whole or in part, the supply under procurement of Products 
and/or Services to third parties without the prior written consent of FOMAS, including its affiliated 
companies that are part of the Group the Contractor belongs to and with which it has a controlling 
relationship. "Control" has the meaning envisaged in Article 2359 of the Italian Civil Code. 

15.2. The Contractor remains entirely and directly liable to FOMAS for all actions or omissions attributable 
to the operations assigned to the subcontractors. 
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15.3. The Contractor may only transfer (including through a change of control or other operations 
envisaged by law) the Contract or the rights and obligations deriving therefrom to third parties, including 
their related entities, with the prior written consent of FOMAS. In particular, in the absence of FOMAS' 
prior written consent, the Contractor cannot transfer to third parties, even partially, in any form 
whatsoever, the claims it has against FOMAS based on the Order. In the event of breach of the obligation 
herein, the Contractor undertakes to indemnify and hold FOMAS fully harmless against any claim that third 
parties may have as assignees of the credits, to which FOMAS shall, in any event, oppose the exclusion of 
their assignability, with consequent invalidity of the transfer. 

16. Confidentiality 

16.1. The Contract and in general all information and deliverables relating to a Party are strictly 
confidential (the "Confidential Information"). Each Party shall therefore undertake to refrain from 
disclosing, directly or indirectly, such Confidential Information to third parties without the prior written 
consent of the other Party, and shall be liable for any damage caused by the failure to comply with the 
obligation herein. 

 

16.2. The obligation of confidentiality shall not apply to Confidential Information, or parts thereof, that 
a) are in the public domain at the time of notification to the other Party; 
b) subsequent to a notification to the other Party, become public knowledge for reasons that do not 

constitute a breach by either Party of its obligations under the Article herein; or 
c) have been notified or disclosed in compliance with a lawful order issued by any authority concerned 
or by virtue of a legal obligation. 

16.3. The foregoing provisions shall remain in force for a period of two (2) years, s u b s e q u e n t  t o 
t h e termination of the Contract, whatever the reason. 

17. Personal Data Protection 

17.1. The Contractor declares to have read the Privacy Policy provided by FOMAS and to understand its 
contents. The Contractor undertakes to submit the Privacy Policy to its employees, consultants and/or all 
the natural persons whose personal data may be processed by FOMAS in the execution of the Contract, 
assuming all liability and holding FOMAS harmless against any prejudicial consequences deriving from the 
breach of the section herein. 

17.2. Where necessary, the Parties shall stipulate a specific act of appointment as the head of the 
processing pursuant to EU Regulation 2016/679 ('GDPR'). 

17.3. Notwithstanding the foregoing, the Parties undertake to comply with the respectively applicable 
data protection regulations including the GDPR, Legislative Decree No. 101 dated 10 August 2018, as 
amended and supplemented, and the guidance issued by any authority concerned. 

 
17.4. The FOMAS Group has appointed a Data Protection Officer (DPO). For any matters relating to 

personal data, please contact: privacy@fomasgroup.com. 

18. Communications 

All communications between the Parties shall be in a written format, in Italian or in English, and submitted 
to the other Party through a registered letter with return receipt, certified e-mail or through an e-mail with 
request for confirmation of receipt. 
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19. Partial nullity 

In the event that any provision of the Contract is declared invalid, void or annulled by any authority 
concerned, such provision shall be deemed not to have been made and all other provisions shall retain 
their validity. The Parties undertake to negotiate in good faith a new replacement provision. 

20. Tolerance 

Any tolerance by either Party of conduct of the other Party in breach of provisions herein shall not 
constitute a waiver of its rights arising from the breached provisions, nor of i t s right to demand exact 
performance of all obligations under the terms and conditions envisaged in the Contract. 

21. Code of Ethics, Human Rights Policy and Organisation, Management and Control Model 
of the FOMAS Group 

 
21.1. The Contractor: 
a) declares that it knows and has read the Code of Ethics and the Human Rights Policy adopted by the 
FOMAS Group, which can be consulted on its website www.fomasgroup.com; 
b) acknowledges that the Code of Ethics represents, among other things, a general, non-infringeable 
principle of the Organisation, Management and Control Model adopted by the FOMAS Group, pursuant to 
the Italian regulations on the "liability for an administrative offence resulting from a crime" as stated in 
Legislative Decree no. 231, dated June 8, 2001, as well as the basis of the FOMAS Group's conduct in its 
business; and 
c) undertakes to comply with the principles stated in the Code of Ethics and the Human Rights 
Policy, and in the FOMAS Group's Organisation, Management and Control Model and, consequently, 
those of Legislative Decree no. 231 dated 8 June 2001, which are the basis of the Model itself.  

21.2. The Contractor makes itself available to allow checks to be executed by the FOMAS Supervisory 
Board, subject to agreement on the times and methods, either through the departments of FOMAS itself 
or through specially appointed third-party specialists. 

22. Completeness of the Contract 

22.1. The Contract, together with the deliverables referred to therein, constitutes the complete, exclusive 
and final expression of the understandings reached between the Parties related to their content. There are 
no further statements, understandings or agreements, whether oral or written, that are not incorporated 
herein. 

23. Special Procurement Terms 

23.1. Without prejudice to the provisions of the General Conditions and the Purchase Order herein, 
depending on the circumstances, FOMAS and the Contractor may define specific additional requirements 
that the Products and/or Services must possess, as well as particular terms and conditions concerning other 
aspects of the supply, such as the benchmarks for determining the Fees, work to be executed on the 
Products, etc. (the "Special Procurement Terms "). Said Terms shall be defined between the Parties in a 
separate document and shall also be an integral and substantial part of the Contract. 

24. Applicable Law and Jurisdiction 
 

24.1. The Contract shall be governed by Italian law. The Vienna Convention on the International Sale 
of Goods (Vienna, 1980) shall not apply. 
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24.2. Any dispute related to the interpretation, validity, execution and termination of the Contract, and in  
the absence of an amicable agreement, shall be assigned to the National and International Arbitration 
Chamber of Milan, through an Arbitration Board composed of three (3) arbitrators appointed in compliance 
with the relevant Rules. The arbitration shall be in Milan and conducted in Italian or English. 

 

 

The Contractor 

 
As specific acknowledgement of the following Articles: 

3.1.d), 3.7., 4.2., 4.6., 5.3., 7.1., 7.6., 8.5., 14., 15. and 24.2. 

 

 

The Contractor 
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